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September 20, 2005

12-Ora-5-11.8/12.9
12-0A3904
ACIM-005-2(931)79E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE COUNTY IN SAN JUAN
CAPISTRANO ON ROUTE 5 AT STONEHILL DRIVE/CAMINO CAPISTRANO NORTHBOUND SERRA ON-RAMP.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 6, 2005, instead of the original date of September 22, 2005.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Project Plans and the
Proposal and Contract.

The reference "Terminal System (Type SRT)" is revised to "Alternative Flared Terminal System" throughout the Project
Plans.

In the Proposal and Contract, the Engineer’s Estimate Items 13, 14, 15, 40, 68, 79, 80, 96 and 98 are revised as attached.
To Proposal and Contract book holders:

Replace pages 3, 4, 6 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4,
6 and 7 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachment



ENGINEER'S ESTIMATE

12-0A3904
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure Quantity
1 035894 REACT 350.4 CRASH TERMINAL EA 1
2 035895 | ROADWAY EXCAVATION (TYPE Z-2) [ M3 2020
3 070012 PROGRESS SCHEDULE (CRITICAL LS LUMP SUM | LUMP SUM
PATH METHOD)
4 071322 TEMPORARY FENCE (TYPE CL-1.8) M 95
5 074019 PREPARE STORM WATER LS LUMP SUM | LUMP SUM
POLLUTION PREVENTION PLAN
6 074020 WATER POLLUTION CONTROL LS LUMP SUM [ LUMP SUM
7 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
)
8 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
)
9 035896 | PAINTED TRAFFIC STRIPE (2 COAT) |M 1000
(S) BROKEN 200 MM WHITE
10 035897 | PAINTED TRAFFIC STRIPE (2 COAT) |M 3100
(S) BROKEN 100 MM WHITE
11 120165 CHANNELIZER (SURFACE EA 30
MOUNTED)
12 128650 PORTABLE CHANGEABLE MESSAGE | LS LUMP SUM | LUMP SUM
S) SIGN
13 129000 TEMPORARY RAILING (TYPE K) M 1300
)
14 129100 | TEMPORARY CRASH CUSHION EA 110
(S) MODULE
15 129150 TEMPORARY TRAFFIC SCREEN M 440
S)
16 150608 REMOVE CHAIN LINK FENCE M 110
17 150662 REMOVE METAL BEAM GUARD M 23
RAILING
18 150711 REMOVE PAINTED TRAFFIC STRIPE | M 2130
19 150714 REMOVE THERMOPLASTIC TRAFFIC | M 1040
STRIPE
20 150715 REMOVE THERMOPLASTIC M2 7
PAVEMENT MARKING
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ENGINEER'S ESTIMATE

12-0A3904
Item |Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure Quantity
21 150722 REMOVE PAVEMENT MARKER EA 1440
22 150744 REMOVE ROADSIDE SIGN (WOOD EA 1
POST)
23 150747 REMOVE ROADSIDE SIGN (STRAP EA 4
AND SADDLE BRACKET METHOD)
24 150771 REMOVE ASPHALT CONCRETE DIKE | M 820
25 150806 REMOVE PIPE M 300
26 150820 REMOVE INLET EA 4
27 150821 REMOVE HEADWALL EA 4
28 150823 REMOVE DOWNDRAIN M 5
29 152386 RELOCATE ROADSIDE SIGN-ONE EA 1
POST
30 152387 RELOCATE ROADSIDE SIGN-TWO EA 1
POST
31 153215 REMOVE CONCRETE (CURB AND M 540
GUTTER)
32 155003 | CAP INLET EA 2
33 160101 CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
34 190101 ROADWAY EXCAVATION M3 13 100
35 190110 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
36 192037 STRUCTURE EXCAVATION M3 8090
(RETAINING WALL)
37 193013 STRUCTURE BACKFILL (RETAINING | M3 6110
WALL)
38 193031 PERVIOUS BACKFILL MATERIAL M3 410
(RETAINING WALL)
39 203003 | STRAW (EROSION CONTROL) TONN 4.4
)
40 203014 FIBER (EROSION CONTROL) KG 1000
)
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ENGINEER'S ESTIMATE

12-0A3904
Item |Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure Quantity
61 650075 600 MM REINFORCED CONCRETE M 570
PIPE
62 650079 900 MM REINFORCED CONCRETE M 12
PIPE
63 681134 80 MM PLASTIC PIPE (EDGE DRAIN) |M 590
64 681137 80 MM PLASTIC PIPE (EDGE DRAIN | M 65
OUTLET)
65 690166 450 MM CORRUGATED STEEL PIPE M 20
DOWNDRAIN (2.01 MM THICK)
66 035898 400 MM GRATED LINE DRAIN M 6
67 705336 450 MM ALTERNATIVE FLARED END | EA 3
SECTION
68 721009 ROCK SLOPE PROTECTION (FACING, | M3 16
METHOD B)
69 729010 ROCK SLOPE PROTECTION FABRIC | M2 54
70 035899 MINOR CONCRETE CURB M 26
(TYPE A1-200)
71 731517 MINOR CONCRETE (GUTTER) M3 25
72 750001 MISCELLANEOUS IRON AND STEEL | KG 2820
(S-F)
73 800391 | CHAIN LINK FENCE (TYPE CL-1.8) M 180
)
74 820107 DELINEATOR (CLASS 1) EA 17
75 820118 GUARD RAILING DELINEATOR EA 29
76 832003 METAL BEAM GUARD RAILING M 26
o) (WOOD POST)
77 036900 METAL BEAM GUARD RAILING M 57
(S) (APPROACH RAILING TRANSITION)
78 839521 | CABLE RAILING M 300
()
79 839541 TRANSITION RAILING (TYPE WB) EA 2
)
80 839565 ALTERNATIVE FLARED TERMINAL | EA 3
o) SYSTEM
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ENGINEER'S ESTIMATE

12-0A3904
Item |Item Item Description Unit of Estimated Unit Price Item Total
No. [Code Measure Quantity
81 839701 | CONCRETE BARRIER (TYPE 60) M 140
82 036901 CONCRETE BARRIER (TYPE 60 M 5
MODIFIED)
83 839704 CONCRETE BARRIER (TYPE 60D) M 300
84 036902 CONCRETE BARRIER (TYPE 60D M 22
MODIFIED)
85 840515 THERMOPLASTIC PAVEMENT M2 53
(S) MARKING
86 840561 100 MM THERMOPLASTIC TRAFFIC |M 1950
(S) STRIPE
87 840563 200 MM THERMOPLASTIC TRAFFIC (M 280
(S) STRIPE
88 036903 200 MM WHITE PAINT TRAFFIC M 120
(S) STRIPE (2 COAT)
89 036904 100 MM WHITE PAINT TRAFFIC M 1910
o) STRIPE (2 COAT)
90 036905 100 MM YELLOW PAINT TRAFFIC M 590
o) STRIPE (2 COAT)
91 840571 100 MM THERMOPLASTIC TRAFFIC (M 560
S) STRIPE (BROKEN 5.18 M - 2.14 M)
92 840574 | 200 MM THERMOPLASTIC TRAFFIC (M 1010
(S) STRIPE (BROKEN 10.98 M - 3.66 M)
93 850101 PAVEMENT MARKER (NON- EA 830
(S) REFLECTIVE)
94 850111 PAVEMENT MARKER EA 1040
(S) (RETROREFLECTIVE)
95 860460 LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
(S) ILLUMINATION
96 036906 COMMUNICATION SYSTEM LS LUMP SUM | LUMP SUM
)
97 861100 RAMP METERING SYSTEM LS LUMP SUM | LUMP SUM
)
98 999990 MOBILIZATION LS LUMP SUM | LUMP SUM
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